ABC Bid Data

STRAFFORD
51022RA
NON-FEDERAL
Divirion of Fublic Werks
;:?'i": f’;bJecr NUMEER: szR? %o Awarded To:
FED. PROJECT NUMBER: NON-FEDERAL
DATE BIDS OPEN: July 18, 2018, 02:00 PM
SCOPE OF WORK: COCPER HOUSE RENOVATIONS & SITE WATER SYSTEM UPGRADES Amount: $0.00 Certifled by:
COMPLETION DATE: May 31, 2019 Award Date: Adminiatraior
LOGATION: Strafford
Summary of Bidders
Contractor Bid Amount Rank
MARTINI NORTHERN LLC $1,295,000.00 A
299 HANOVER STREET, PORTSMOUTH NH 03801
MARK CARRIER CONSTRUCTION INC $1,305,213.00 B
SUITE 101, 175 LINCOLN STREET, MANCHESTER NH 03103-5031
TURNSTONE CORPORATION $1,436,431.00 c
479 NASHUA STREET, MILFORD NH 03055-3705
BUCK, T. CONSTRUCTION, INC. $1,495,718.00 D
302B AUBURN ROAD, TURNER ME 04282
CHARTERS BROTHERS CONST LLC $1,520,765.92 E
27 MAIN STREET, DANVILLE NH 03819
BROOKSTONE BUILDERS, INC. $1,527,783.00 F
600 HARVEY ROAD, MANCHESTER NH 03103-3320
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PS&E MARTINI NORTHERN LLC MARK CARRIER CONSTRUCTION
299 HANOVER STREET INC
PORTSMOUTH, NH 03801 SUITE 101
MANCHESTER, NH 03163-5031
item No. |[Description Unit Quantity |Unit Price  {Total Unlt Price Total Unit Price Total
Items
901 RENOVATION OF EXISTING COOPER HOUSE (U 1.00) $733,000.00] $733,000.00] $1,016,634.00 $1 ,016,634.00' $928.073.00| $928,073.00
902 SITE WATER SYSTEM UPGRADES u 1.00] $223,000.00] $223,000.60 $193,366.00] $193,366.00 $292,140.00| $292,140,00
803 ALLOWANCE FOR ADDITIONS AND $ 75,000.00 $1.00 $75,000.00 $1.00 $75,000.00 $1.00 $75,000.00
MODIFICATIONS TO THE CONTRACT

904 MATERIALS TESTING & INSPECTIONS $ 10,000.00 $1.00 $10,000.00 $1.00 $10,000.00 $1.00 $10,000.00

o $1,041,000.00 T $1,295,000.00) ' $1,305,213.00
$1,295,000.00] $1,305,213.00|

Totals:
Alt. Totals:

Totals:E

$1,041,000.00]

‘Wednesday, July 18, 2018 Page1of1



PS&E TURNSTONE CORPORATION | BUCK, T. CONSTRUCTION, INC.
479 NASHUA STREET 302B AUBURN ROAD
MILFORD, NH 03055-3705 TURNER, ME 04282
ltem No. |Description Unit Quantity |Unit Price  [Total JUnit Price Total Uﬁit Price Total
Items
901 RENOVATION OF EXISTING COOPER HOUSE |U 1.(10I $733,000.00| $733,000.00] $1,221,268.00| $1,221,268.00] $1,186,318.00 $1,186,318.00
202 SITE WATER SYSTEM UPGRADES U 1.0¢| $223,000.00] $223,000.00 $130,163.00 $130,163.00I $224,400.00 $224,400.00
903 ALLOWANCE FOR ADDITIONS AND $ 75,000.00 $1.00] $75,000.00] $1.00 $75,000.00 $1.00| $75,000.00
MODIFICATIONS TO THE CONTRACT

204 MATERIALS TESTING & INSPEGTIONS $ 10,000.00 $1.00] $10,000.00 $1.00 $10,000.00 $1.00 $10,000.00

Totals: $1,041,000.00 $1,436,431.00 $1,495,718.00

Alt. Totals:
Totals: $1,041,000.00 $1,436,431.00 $1,495,718.00
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Wednesday, July 18, 2018

$1,041,000.00

$1,520,765.92

L TS1,0a1,00000] . $1,520,765.92 —$1,520,765.92] . $1,527.783.00

Alt. Totals:]___ =" ——————— | ———

$1,527,783.00

PS&E CHARTERS BROTHERS BROOKSTONE BUILDERS, INC.
CONSTLLC 600 HARVEY ROAD
27 MAIN STREET MANCHESTER, NH 03103-3320
DANVILLE, NH 03819
ltem No. {Description Unit Quantity iUnIt Price ITotaI Unit Price ITotal hUnit Price ITotaI
Items
901 RENOVATION OF EXISTING COOPER HOUSE u 1.00 $733,000.00! $7.‘33.000.00l $1,232,192.00] $1,232,192.00 $1,217,000.00 $1.21 7.000.00|
902 SITE WATER SYSTEM UPGRADES u 1.00] $223,000.00] $223,000.00 $203,573.92] $203,573.92 $225,783.00 $225,783.00
203 ALLOWANCE FOR ADDITIONS AND 75,000.00 $1.00 $75,000.00 $1.00W $75,000.00 $1.00 $75,000.00
MODIFICATIONS TO THE CONTRACT | | l
904 MATERIALS TESTING & INSPECTIONS $ 10,000.00 $1.00] $10,000.00 $10,000.00 $1.00 $10,000.00
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